
No Amendments
Bid Opening Date: 14 September 2004
GOVERNMENT ESTIMATE 

0001 1,215 S.M. 91.00$         110,565.00$                 

0002 6,650 S.M. 121.00$       804,650.00$                 

0003 2,442 S.M. 16.00$         39,072.00$                   

0004 1 L.S. -$             215,504.00$                 

0005

1 L.S. -$             44,638.00$                   

0006 1 L.S. -$             77,475.00$                   

0007 1 L.S. -$             27,889.00$                   

0008 1 L.S. -$             403,323.00$                 

0009 1 L.S. -$             8,000.00$                     

0010 1 L.S. -$             8,000.00$                     

1,739,116.00$              

0011
1 L.S. -$             6,544.00$                     

0012 1 L.S. -$            1,000.00$                    

7,544.00$                     

0013 1 L.S. -$             17,929.00$                   

0014 1 L.S. -$             1,000.00$                     

18,929.00$                   

Base Course and Subgade For Pavement, 
Complete

Drainage Culvert Removal In lieu of Plugging 
Drainage Culvert Openings, Complete

Final As-Built Drawings 

TOTAL ESTIMATED AMOUNT - OPTION NO. 2

W912PL-04-B-0011
CSAR C-130 APRON/SHOULDERS DAVIS MONTHAN AFB

FBV 043007

OPTION NO. 1

Asbestos Containing Materials Removal and 
Disposal, Complete

TOTAL AMOUNT OF BASE BID ITEMS 0001- 0010

Utilities, Rough-In, Concrete Slab, Rigid 
Pavement and All Associated Sitework for 
POL Vehicle Inspection Station, Complete

Demolition of Building 4847, Complete

Operation and Maintenance Manuals

GE Date:  13 Sep 04

Item No. Quantity Unit Unit Price Total

OPTION ITEMS (Options 1 - 6)

BASE BID ITEMS 0001- 0010

OPTION NO. 2

Final As-Built Drawings 

Additional Storage Area for POL Vehicle 
Inspection Station, Complete

406 mm  (16 Inch) Portland Cement 
Concrete Pavement, Complete

Sitework Including Site Demolition, Storm 
Drainage, Curb and utter, Detention Basin, 
Electroical Utiliyt, Lightning, Striping, and All 
other Work not Seperately Listed

Final As-Built Drawings 

203 mm  (8 Inch) Portland Cement Concrete 
Pavement, Complete

51mm  (2 Inch) Hot Mix Asphaltic Pavement, 
Complete

TOTAL ESTIMATED AMOUNT - OPTION NO. 1
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Item No. Quantity Unit Unit Price Total

0015 1 L.S. -$             9,122.00$                     

0016 1 L.S. -$             1,000.00$                     

10,122.00$                   

0017 1 L.S. -$             146,663.00$                 

0018 1 L.S. -$            1,000.00$                    

147,663.00$                 

0019 1 L.S. -$             50,476.00$                   

0020 1 L.S. -$             1,000.00$                     

51,476.00$                   

0021 1 L.S. -$             201,023.00$                 

0022 1 L.S. -$            1,000.00$                    

202,023.00$                 

1,739,116.00$              

2,176,873.00$              

TOTAL ESTIMATED AMOUNT - OPTION NO. 5

Air Compressor for POL Vehicle Inspection 
Station, Complete

Final As-Built Drawings 

OPTION NO. 3

2.  TOTAL ESTIMATED AMOUNT - BASE BID AND OPTION NO. 1,2,3,4,5,AND 6

Final As-Built Drawings 

TOTAL ESTIMATED AMOUNT - OPTION NO. 6

1.  TOTAL ESTIMATED AMOUNT - BASE BID

RECAPITULATION

POL Vehicle Inspection Station Structure, 
Including Foundations, Finishes, Interior 
CMU Offices and All Associated Work, 
Complete

TOTAL ESTIMATED AMOUNT - OPTION NO.3

High Mast Lighting, Complete

Final As-Built Drawings 

TOTAL ESTIMATED AMOUNT - OPTION NO. 4

OPTION NO. 4

OPTION NO. 5

OPTION NO. 6

Two (2) Comm Handoles In lieu of One (1) 
Comm Handole, Complete

Final As-Built Drawings 
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Item No. Quantity Unit Unit Price Total

No Amendments
Bid Opening Date: 14 September 2004
LARKOR

0001 1,215 S.M. 132.60$       161,109.00$                 

0002 6,650 S.M. 118.13$       785,564.50$                 

0003 2,442 S.M. 31.66$         77,313.72$                   

0004 1 L.S. -$             50,386.00$                   

0005 1 L.S. -$             281,920.00$                 

0006 1 L.S. -$             120,000.00$                 

0007 1 L.S. -$             6,000.00$                     

0008 1 L.S. -$             1,269,387.00$              

0009 1 L.S. -$             8,000.00$                     

0010 1 L.S. -$             8,000.00$                     

2,767,680.22$              

0011 1 L.S. -$             15,000.00$                   

0012 1 L.S. -$             1,000.00$                     

16,000.00$                   

0013 1 L.S. -$             33,600.00$                   

0014 1 L.S. -$             1,000.00$                     

34,600.00$                   

Additional Storage Area for POL Vehicle 
Inspection Station, Complete

Final As-Built Drawings 

TOTAL ESTIMATED AMOUNT - OPTION NO. 2

Drainage Culvert Removal In lieu of Plugging 
Drainage Culvert Openings, Complete

Final As-Built Drawings 

TOTAL ESTIMATED AMOUNT - OPTION NO. 1

OPTION NO. 2

Operation and Maintenance Manuals

TOTAL AMOUNT OF BASE BID ITEMS 0001- 0010

OPTION ITEMS (Options 1 - 6)
OPTION NO. 1

Demolition of Building 4847, Complete

Asbestos Containing Materials Removal and 
Disposal, Complete

Sitework Including Site Demolition, Storm 
Drainage, Curb and utter, Detention Basin, 

Final As-Built Drawings 

406 mm  (16 Inch) Portland Cement 
Concrete Pavement, Complete

51mm  (2 Inch) Hot Mix Asphaltic Pavement, 
Complete

Base Course and Subgade For Pavement, 
Complete

Utilities, Rough-In, Concrete Slab, Rigid 

Unit Price Total

BASE BID ITEMS 0001- 0010

203 mm  (8 Inch) Portland Cement Concrete 
Pavement, Complete

Item No. Quantity Unit

W912PL-04-B-0011
CSAR C-130 APRON/SHOULDERS DAVIS MONTHAN AFB

FBV 043007

GE Date:  13 Sep 04
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Item No. Quantity Unit Unit Price Total

0015 1 L.S. -$             2,000.00$                     

0016 1 L.S. -$             1,000.00$                     

3,000.00$                     

0017 1 L.S. -$             68,300.00$                   

0018 1 L.S. -$             1,000.00$                     

69,300.00$                   

0019 1 L.S. -$             80,000.00$                   

0020 1 L.S. -$             1,000.00$                     

81,000.00$                   

0021 1 L.S. -$             176,000.00$                 

0022 1 L.S. -$             1,000.00$                     

177,000.00$                 

2,767,680.22$              

3,148,580.22$              

1.  TOTAL ESTIMATED AMOUNT - BASE BID

2.  TOTAL ESTIMATED AMOUNT - BASE BID AND OPTION NO. 1,2,3,4,5,AND 6

POL Vehicle Inspection Station Structure, 
Including Foundations, Finishes, Interior 

Final As-Built Drawings 

TOTAL ESTIMATED AMOUNT - OPTION NO. 6

RECAPITULATION

Two (2) Comm Handoles In lieu of One (1) 
Comm Handole, Complete

Final As-Built Drawings 

TOTAL ESTIMATED AMOUNT - OPTION NO. 5

OPTION NO. 6

High Mast Lighting, Complete

Final As-Built Drawings 

TOTAL ESTIMATED AMOUNT - OPTION NO. 4

OPTION NO. 5

Air Compressor for POL Vehicle Inspection 
Station, Complete

Final As-Built Drawings 

TOTAL ESTIMATED AMOUNT - OPTION NO.3

OPTION NO. 4

OPTION NO. 3
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